UTTRAKHAND CO-OPERATIVE DAIRY FEDERATION LTD,
MANGAL PARAO,HALDWANI(NAINITAL)-263139

Website: www.ucdfaanchal.org,

Ph. No.: 05946-255867,
E-mail Id: ucdfltd@gmail.com

Tender Notice No.: 18(1-24)/UCDF/Civil/2024-25, Dated-19.11.2024

TENDER DOCUMENTFOR:

Name Of Work- (14)Construction of Bhusa Godown at DugdhSahakari Samiti
Khutiyakhal, Block-Dhari, District-Nainital under RIDF-29 Yojana



http://www.ucdfaanchal.org/
mailto:ucdfltd@gmail.com
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UTTARAKHAND CO-OPERATIVE DAIRY FEDERATION Ltd.

Comprehensive BID For

Mangal Parao, Haldwani, Nainital.
Tender Schedule/Tender :All pages ofBOQ sheets to be filled, signed and Submitted to
the UCDF office.

App}ox.

District-Nainital
under RIDF-29
Yojana

S.N. Name of Work Tender | EMD Minimum | tender Work
Cost of Fee (Rs.) Class of | Validity | Period
work. (Rs.) registration | period

14 Construction of Rs.13.75 | 1770. 27,500.0 | Registered | 75 05(Five)

Bhusa Godown at Lakhs 00 0 with UCDF | Days Months
DugdhSahakari in  class-D

Samiti, Khutiyakhal, or above in

Block-Dhari, Civil work

Tender Schedule:

1 | Tender Notice no.

18(1—24) / THIESIT® / Ffdat / 2024—25 3. 19.11.2024

sale from UCDF

2 | Start of tender document

23.11.2024, 12.00 PM

Tender- (a)Technical Bids

3 | Last Date & Time for sale of 04.12.2024 up to 04.00 PM
Tender Bids

4 | Download tender bids from 04.12.2024, 12.00 PM
website

5 | Last Date & Time for 04.12.2024 up to 05.00 PM
Receipt of Tender Bids

6 | Time & Date of Opening of 05.12.2024 at 11.00 AM

7 | Time & Date of Opening of
Tender- (a)Financial Bids

Will be notify after evaluated technical bid.

Place of Opening of Tender

OFFICE OF THE MANAGING DIRECTOR

tenders will be opened on next working day.

Bids UTTARAKHAND CO-OPERATIVE DAIRY
FEDERATION Ltd., Mangal Parao, Haldwani, Nainital
8 | Note If there is a holyday on scheduled opening date, the
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UTTARAKHAND CO-OPERATIVE DAIRY FEDERATION Ltd.
Mangal Parao, Haldwani Nainital (Uttarakhand)
Special Terms and Conditions of contract
The Tenders are invited in two bid system consisting of Technical bid and financial bid.

1- Technical Bid:lIt consists of EMD, Tender document fee, registration certificates in
specified class for required work, GST registration, required work experience details/ work
completion certificates or any other documents mentioned in the tender bid.

2- Financial Bid: It consists of Rates quoted by the bidder in BOQ Form. Please fill the rates
on BOQ sheets . The rates quoted should be inclusive of all prevailing taxes like GST etc.

(3) Technical Bid- Qualifying criteria for contractors:

(Self-attested Photo copy of following documents to be submitted by the contractor in the
technical bid.)

(a) Registration: Registration for Civil work (as mentioned in tender document) with Uttarakhand Co-
operative dairy Federation Ltd, Mangal Parao, Haldwaniin specified Class to fulfill the
eligibility criteria, as mentioned in tender.

(b) Work Experience: Experience on similar works executed during the last 5(Five) years and like
monetary value, proof of satisfactory completion certificate (issued by the concerning organization)
of works etc. The bidder should have completed at least one similar nature of work amounting 50%
of the work value in one year, during the last 5(Five) years.

(c) Turn Over : The contractors annual work turnover should not be less than the 50% of work/contract
value, at least for one year in last 5(Five) years,

(d) GST Registration Certificate.

(e) PAN CARD showing PAN NO.

(f) EMD deposited in original. NO old EMD, submitted earlier for any other work will be considered, if
it is not liable to be released.

(g) Tender Fee deposited in original. It may be deposited in cash with UCDF or in form of Demand
Draft.

(h) Tender Acceptance letter- The bidder should submit tender acceptance letter on his letter pad. This
should state that-

“I have read carefully all the terms and conditions of the tender document and agree with
them. | have not been blacklisted by any state/central Departments/ PSU/Autonomous
bodies/construction agencies etc. All the documents submitted by me against the tender are
true. If | fail to comply any of the terms and conditions of the tender document, 1 will be
responsible for any action taken by the UCDF Haldwani against me, according to the
mentioned bid conditions.”

(4) Financial Bid: It consists of Rates quoted by the bidder in the tender BOQ. Please fill the rates

on BOQ sheets . The rate should be in figures as well as in words. The rates quoted should be inclusive

of all prevailing taxes like GST/labourcess etc.

Rates of individual items of the works should be given in BOQ attached with tender papers. The tender

shall be accepted on item rate basis and payments will be made on measured work basis for executed

work.

(5) The both envelopes should bear tender notice no., name of work and contractors name with address

& telephone numbers.

6. Earnest Money Deposit :All bidders should deposit earnest money with the tender as per following

details if not mentioned in the bidding document :

S.N. Work Value Earnest Money Deposit
1 For works estimated to cost up to Rs. 25.00 Crores | @ 2% of estimated cost
2 For works estimated to cost above Rs. 25.00 | Rs. 50 Lakhs + 1% of estimated cost




\ | Crores | above Rs. 25.00 Crores |
All tender bids should be accompanied by earnest money deposit either in the form of a Demand Draft

drawn on any Scheduled Bank or Nationalized Bank in India, Term Deposit Receipt/ Fixed Deposit
Receipt/NSC, Bankers Cheque issued by any Nationalized Indian Bank in favor of Managing Director,
Uttarakhand Cooperative Dairy Federation Ltd. payable at Haldwani. It may be deposited with UCDF
in cash also. The validity of EMD should be 45 days more from the last date of validly of the tender , but
the period may be extended as per requirements.

All bidders may note that EMD submitted in the form of a cheque will not be considered.

Any tender bid which is not accompanied with the Earnest Money Deposit will be summarily
rejected and no exemption shall be granted to any of the bidders in this regard.
EMD of unsuccessful bidders would be returned within 120 clear days from the date of opening of the
tender bids. However, no interest shall be paid on EMD for the period during which it lies with the
UCDF.

7. Performance Security:-

The performance security shall be provided by the contractor to the UCDF not later than the date
specified in the letter of acceptance and shall be issued for an amount of 5% of the contracts price or the
estimated cost of the work, whichever is higher, in the form acceptable to the UCDF from reputable
local banks including scheduled banks or nationalized banks acceptable to the UCDF. The performance
security shall be valid until the date of issuance of completion Certificate. The UCDF may increase the
performance security to a level sufficient to protect it against the possibility of financial loss, if the
lowest evaluated bid is unbalanced. The amount of additional performance security shall be worked out
as follows:-

(1) Up to 5% below the estimated cost - No additional performance security.

(it) From 5% below to 15% below the estimated cost, an additional performance security of 0.5% of the
estimated cost for every 1% below the estimated cost.

(iii) For more than 15% below the estimated cost, an additional performance security of 1% of the
estimated amount for every 1% below the estimated cost.

Note:-

1- The performance security and Additional performance security as applicable shall be refundable to
the contractor after satisfactory completion of the works and after the payment of the final bill.

2- The performance security deposit will be governed as per G.O. No: 6447/111(2)/11-20(Sa0)/11 dated
02.01.2013 or as per amended by government of Uttarakhand from time to time.

8. Security Deposit/Retention Money:

To ensure due performance of the contract, the UCDF shall retain from each payment due to the
contractor an amount of 5% of the bill amount, subject to a maximum of 5% of the contract price until
the defects Liability period has passed and the Engineer has certified that all Defects notified by the
Engineer to the contractor before the end of his period have been corrected. The defects Liability period
shall be 24 months from the date of Completion of the contract. However no interest shall be paid to the
contractor on this security deposit, in case of non compliance with any of the terms and conditions of
this contract by the contractor, this security deposit or part of it, is liable to be forfeited by the UCDF.

9. Work Guarantee Period (Defect Liability Period): The work guarantee period will be 24 (Twenty
four) months from the date of the completion of the work in all respect. The work will be handed over to
the milk union/ user by the UCDF on prescribed format after its completion in all respect. The Security
Deposit/Retention Money will be released to the contractor after successful completion of the work
guarantee period. Any defects, if arise, in this period the contractor will be responsible to rectify the




defects at his own cost. If he fails to do so, the UCDF will be free to make the defects corrected at his
cost & risk and the expenditure will be adjusted from this security. However no interest shall be paid to
the contractor on this deposit, in case of any non compliance with any of the terms and conditions of this
contract by the contractor, this security deposit is liable to be forfeited by the UCDF.

10. Labourcess: As per Uttarakhand government rules, 1% labourcess will be deducted from
contractor’s bills and will be deposited by the UCDF.

11. Liquidated Damages: The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date the site is handed over to the
contractor. The work shall throughout the stipulated period of the contract be proceeded with all due
diligence (time being deemed to be the essence of the contract on the part of contractor). If the
contractor does not complete the work in stipulated time as per specifications, penalty will be imposed
on him @ 0.5% of the contract value per week of delay subject to a maximum of 10% of the contract
value.

12. Advance payment: Ordinarily, advances to contractors are prohibited and payment will be made
only against the work actually done. However, exceptions may be permitted in a few predefined uses
only with the sanction of the competent authority. Some of these instances may include-

(a) Mobilization advance
(b) Advance against machinery equipment.
(c) Advance for accelerating progress of work.

A Bank Guarantee issued by any nationalized bank, in favor of Managing Director Uttarakhand Co-
operative Dairy Federation Ltd. Haldwani or adjustment of advance will be taken from the contractor to
secure the repayment or adjustment of advance or advance payments can be made up to 75% cost of the
building materials, against materials supplied at site by the contractor.
13. Registration of contractors: The contractor, participating in the tender, should be registered with
Uttarakhand Co-operative Dairy Federation Ltd. Haldwani in specific “Class and work™ suitable to
execute mentioned work. The Uttarakhand Co-operative Dairy Federation Ltd. Haldwani registration for
civil works categorize the registration class as below-

Class Work limit Class Work limit

Class - A | Up to any work cost Class - D | Up to Rs. 40.00 Lakhs work cost

Class - B | Up to Rs. 150.00Lakhs work cost Class- E | Upto Rs. 10.00 Lakhs

Class - C | Up to Rs. 100.00Lakhs work cost
The tender is open only for the contractors registered with Uttarakhand Co-operative Dairy
Federation Ltd. Haldwani for execution of civil works in relevant class.

14. Payments: Payments will be made to the contractors on the basis of actual work done at site. For
any item of work partly done, payment may be made at proportionally reduced rates per as per
assessment of the engineer in charge.

15. Price Variation: The contractor should take into account all fluctuations/variations of the market,
no claim shall be entertained in this account after the acceptance of the tender and the currency of the
contract. Only change in government taxes/ levies, if any, will be permissible on furnishing
documentary proof.

16. Resolution of disputes & Arbitration: All questions and disputes relating to the meaning of the
specifications, design, drawing and instructions herein and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing, whatsoever in any way
arising out of or relating to the contract, designs, drawings, specification, estimates, instructions, orders
or these conditions or otherwise concerning the works or the execution or failure to execute the same,
whether arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof, shall be referred to a sole arbitrator for adjudication through arbitration. In this



case the Registrar, co-operative dairies Uttarakhand will be the arbitrator and the decisions passed by
him or his nominee will be final and binding on both the parties. The arbitration will be conducted in
accordance with the prevailing co-operative arbitration act.

17. The tendered rate shall be deemed for the complete item of work in all respects and shall include all
quarrying, royalty, testing, screens, tools and plants, railway freight carriage of materials to site, stacking
and removing charges of any rejected materials, Zila Parishad and Municipal Taxes, Octroi, GST and all
other taxes in force from time to time.

18. In case of time the tender must be signed by the partner or by the person holding power of attorney
on behalf of the firm. In the letter case, a duty attested copy of the power of attorney must be attached
with the tender.

19. The tenderer should fill in all blank space meant to be filled in them. Tenders are liable to be rejected
if is not complied with.

20. The tenderers should write their full address with phone number on the tender form which should
also be witnessed.

21. The tender are to be addressed to the Managing Director, UCDF Mangal Parao Haldwani and
should be submitted in sealed covers with the name of the work on covers. The tenders may either be
sent by registered post in double sealed cover or Speed post or courier only. By hand tenders will not be
accepted. UCDF will not accept any excuse for non receipt of tenders due to loss or delay in postal
transit.

22. Incomplete irrelevant, conditional or un witnessed tenders are liable to be rejected. Tenders not
submitted on proper forms will not be considered.

23. No additions or alterations are permitted in the tender papers. If tenderer does so, the tender will not
considered and will be rejected.

24. The successful tenderer shall be required to enter into an agreement with the UCDF, on Rs. 100.00
non judicial stamp paper, for execution of the work for which the tender has been accepted.

25. All work should be executed strictly in accordance with the General Specifications attached with the
tender and detailed specification of the PWD for extra item of work if any, not expressively mentioned
in the bill of quantity PWD detailed specifications will be followed.

26. The UCDF shall not be responsible for supply of any material including cement and steel and the
same shall have to be arranged by the contractor himself. However be will be given reasonable facilities
in procuring permits for cement but the ultimate responsibility shall be his.

27. The earnest money deposited by the unsuccessful tenderer shall be returned within Ninety days from
the date acceptance of the tender.

28. When the tender is accepted, the contractor shall have to notify the names of two of this authorized
skilled technical representatives one of whom will have to be always available at site of the work.

29. For sanitary and water installations, laying of water mains and sewers the contract or will have to
employ licensed plumbers, if he is not a licensed plumber himself.

30. Any claim during the period of contract, for extra items etc. will be submitted in writing a week of
such claim which arises, failing which the claim may not be entertained.

31. All building or electrical materials brought to the site for use on the works shall have be got
approved by E/I before actual use. The bricks should be totally free from salt peter, Bricks with white
marks on the fact will not be allowed to be used for masonry work.

32. Samples of all items of work to be executed will have to be got approved by the E/I before
execution. If any material brought by the contractor needs testing in a laboratory such testing charges as
well as related expenses on transport etc. shall be borne by contractor. This also applied to finished work
as well.

33. The site will be cleared by the contractor of all waste materials, labor huts, dirt, debris etc. on
completion of the work for which no extra payment will be made.



34. All the concrete for ordinary cement concrete and reinforced cement concrete shall be missed in
mechanical concrete mixers and completed by mechanical vibrators. The contractor will have to make
his own arrangement for these machines.

35. The design of building electrical/sanitary/water supply layout and other works as given in the
detailed drawing, are liable to be modified or changed for which no claim will be entertained to the
contractor for higher rates or any compensation.

36. The agreement for execution of the will be governed in all respects by the conditions given in-

1) Tender notice

il) Special conditions

iii) Conditions of contract

iv) General Specifications and

v) PWD Uttarakhand detailed specifications, BIS codes or any other prevailing norms fixed by the
Government for civil works.

37. The UCDF will at its own discretion and convenience and duration of the execution of the work,
make available at the land for construction of contractors field office, godowns, shops and assembly
yard required for the execution of the contract. The contractor shall at his own cost contract all these
temporary buildings and provide suitable water supply and sanitary arrangement approved by the
engineer in charge.

On completion of the works undertaken by the contractor he shall remove all temporary works erected
by him and have site cleaned as directed by engineer-in-charge. If the contractor shall fail to comply
with these requirement, the engineer-in-charge may at the expenses of the contractor remove such
surplus and rubbish materials and scope of the same as he deems fit and get the site cleared as aforesaid
and the contractor shall forthwith pay the amount of all expenses so incurred and shall have no claim in
respect of any such surplus material disposed of as aforesaid. But UCDF reserves the right to ask the
contractor any time during the pendency of the contract to vacate the land by giving 7 days notice on
security reason or material of interest or otherwise.

38. Land for residential accommodation for staff and labor will be made available with the discretion of
the engineer in change, if available any, at the site.

39. The contractor shall have to make his own arrangements for the supply of water at his cost. All
pumping, installation pipe net work and distribution system shall have to be carried out by the contractor
at his own cost.

40. The contractor shall have to make his own arrangements for the supply of power at his cost . All the

works shall be done as per Indian Electricity Regulations and passed by the engineer —in-charge. The

temporary lines shall be removed by the contractor at his cost after the completion of the work if there is
any hindrance, to other work due to the alignment of these lines.

41.  The tender rates shall remain and valid for a period of 75 days from the date of opening the

tender.

42.  The tender shall visit the site of works to check the actual site conditions, availability of labor,
communist actions, transport, accessibility of building materials to site etc. and study the tender paper
before tendering.

43.  All deduction on account of any taxes, fees etc. which are become the statuary obligation of the

DUSS during pendency of contract or thereafter, shall be deducted from any payments due.

44.  All the works will be carried out as per Public Works Department Uttarakhand Specification,

laid down from time to time for civil works.

45.  Any G.O. issued by the Uttarakhand Government, relating to civil work, will be binding on both

i.e. on the contractor as well as on the UCDF.

Dy. General Manager(Engg.)
UCDFLtd, Haldwani



UTTARAKHAND CO-OPERATIVE DAIRY FEDERATION
Mangal Parao, Haldwani, Nainital (Uttarakhand)

General Terms and Conditions of Contract

CLAUSE 1 :The “Contract” means the document forming the tender and acceptance thereof and the
formal agreement executed between the UCDF Haldwani, Nainital having its head office at Mangal
Parao, Haldwani and the contractor , together with the documents referred to therein, including these
conditions the specifications, designs drawings and instruction issued from time to time by the Engineer-
in-charge and all these documents taken together shall be deemed to from one contract and shall be
complementary to another.

CLAUSE 2 :In the contract the following expressions shall, unless the context otherwise requires, have
the meaning herewith respectively assigned them-

a) The “work or work™ shall unless there be something either in the subject or context repugnant to such
construction shall be construed and taken to mean the work by or by virtue of the contract to be executed
whether temporary or permanent and whether original, altered, substituted or additional.

b) The “Site” shall mean the land/or the other places on into or through which, work is to be executed
under the contract, or any adjacent land path, or street which may be allotted or used for the purpose of
carrying out the contract.

C) The “Contractor” shall mean the individual or company, whether incorporated or not undertaking the
works and shall include the legal personal representatives of such individuals or the persons composing
such firm or company or the successors of such firm or individual company.

d) The “Engineer-in-charge” shall mean the concerned Engineer as the case may be who shall supervise
and be in-charge of the work.

e) The UCDF shall mean the Uttarakhand Co-Operative Dairy Federation Ltd, Mangal Parao, Haldwani.
f) The Managing Director shall mean the Managing Director, UCDF.

The “Estimated Cost” shall mean the cost of work or works as estimated on the basis of the tendered rate
or rates agreed to between the parties of the contract.

CLAUSE 3: ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:

(1) The officer accepting the contract on behalf to the UCDF or Engineer In-charge shall have the
power without prejudice to his right against the contract in any respect of any breaches of the
contract and without prejudice to any rights to remedies under any of the provision of this contract
or otherwise and whether the date for completion has or has not elapsed by notice in writing to
determine the contract in any of the following cases:-

a) If the contractor having been given by the Engineer-in- charge a notice in writing (which notice
under the hand of the Engineer-in-charge or communicated thought his subordinate shall be
conclusive evidence) to rectify, reconstruct or replace any defective work or any work damaged by
an reason whatsoever of that the work is being performed in any inefficient or otherwise improper
or un workman- like manner, shall omit to comply with the requirements or such notice for a
period of seven days of such notice or if the contractor shall delay or suspend the execution of the
work so that either in the judgment of the Engineer In-charge (which shall be final and binding)
will be unable to secure completion of the work by date of completion or be has already failed to
complete the work by that date.

b) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed
or if circumstances shall arise which entitle the court or creditor to appoint a receiver on a manner
or which entitle the court make a winding up order.



c) If the contractor commit breach of any of the terms and conditions of this contract than those
mentioned in sub clause (a) above.

d) If the contractor commits any acts relating to nonpayment of labors mentioned in respective clause
thereof.

(2) When the contractor has made himself liable for action under any of the cases aforesaid the officer
accepting the contract on behalf of the UCDF or the engineer-In-charge shall have powers to adopt
any one or more of following courses as be may deem best suited to the interest of the UCDF-

M To determine or rescind the contract as aforesaid (of which termination or rescind on notice in
writing to the contractor under the hand of the engineer-In-charge or communicated through
any of his subordinates shall be conclusive evidence). Upon such determination or rescission,
the security deposit of the contractor shall be liable to be forfeited and shall be absolutely at the
disposal of the Managing Director, UCDF.

(i)  To employ labor paid by the UCDF and to supply materials to carry out the works or any part
the work debiting the contractor with the cost of the labor and the price of the materials of the
amount of which cost and the part the certificate under the hand of the engineer-In-charge or
communicated through any of his subordinates shall be final and conclusive against the
contractor) and crediting him with the value of the work done in all respects in the same
manner and the same rates as if it has been carried out by the contractor under the terms of this
contract. The certificate of the engineer-In-charge as to the value of the work done shall be
final and conclusive against the contractor provided always that action under this sub clause
shall only be taken after giving notice in writing to the contractor provided also that if the
expenses incurred by the UCDF are less than amount payable to the contractor at his agreement
rates, the difference shall not be paid to the contractor.

(i) After giving notice to the contractor to measure up the work of the contractor and to take such
part there of as shall be unexcited out of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred to excess of the sum which would
have been paid to original contractor if the whole work had been executed by him(of the
amount of which excess the certificate in writing of the engineer-In-charge shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any
money due to him by the UCDF under this contract any other account whatsoever or from his
security deposit or the proceeds of sales there of or a sufficient part there of as the case may
be.

CLAUSE 4 : In the event any one or more of the courses mentioned in sub clause(2) above being
adopted by the engineer-In-charge the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured any materials or entered into any
engagement or made any advance on account or with a view to the execution of the work or the
performance of contract and in case of action is taken under any of the provisions aforesaid, the
contractor shall not be entitle to recover or be paid any sum for any work actually performed under
this contract unless and until the engineer-In-charge has certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be paid the value so
certified.
CLAUSE 5 : CONTRACTOR REMAINS LIABLE TO PAY COMPENSATION IF ACTION
NOT TAKEN UNDER CLAUSE (3)
In any case in which any of the powers conferred upon the officer accepting the contract on behalf of the
UCDF or the engineer-In-charge by clause (3) here of shall have become exercisable and the same are
not exercised, the non exercise thereof shall not constitute waiver of any of the condition here of and
such power not withstanding be exercisable in the event of and future case of default by the contractor
for which by any clause of clauses here of be is declared liable to pay compensation and the liability of
the contractor for past and future compensation shall remain unaffected. In the event of the engineer In-
charge putting in force all or any of the powers tested in him under the proceeding clause, the engineer
In-charge may if he so desires take possession of all or any tools, plant, materials or/and stores in or



upon the works or the site there of or belonging to the contractor or procured by him and intended to be
used for execution of the work on any part there of paying or allowing for the same in account at the
contract rates or in the case of these; not being applicable at current market rates to be certified by the
engineer In-charge whose certificate there of shall be final otherwise the engineer In-charge may be
noticed in writing to the contractor or his clerk of the works foremen of other authorized agent require
him to remove such tools, plants materials or stores from the premises(within a time to be specified in
such notice), and in the event of the contractor failing to comply with any such requisition the engineer
In-charge may remove at contractor’s expenses or sell them by auction or private sale on the account of
the contractor and at his risk in all respects and the certificate of the engineer In-charge as to the
expenses of any such removal and the amount of the proceeds and expense of any sale shall be final and
conclusive against the contractor.

CLAUSE 6 : EXTENSION OF TIME-

If the contractor shall desire an extension of the time for completion of the work on the grounds of his
having been unavoidably in writing to the officer accepting the contract on behalf of the UCDF through
the engineer In-charge and a copy thereof is sent to the Engineer In-charge within 30 days of the date of
the hindrance on account of which he desires such extension as aforesaid, and the officer accepting the
contract on behalf of the UCDF shall in his opinion (which shall be final) reasonable grounds be shown
therefore authorize such extension of time if any as may in his opinion, be necessary as proper provided
that the extension of time should be limited to 50% of the total period of the contract but in no case
exceeding six months, the case of extension of time beyond such period shall be submitted; to the
authority next higher to the officer accepting the contract on behalf of the UCDF provided always that if
the contractor continues to perform the work beyond the date completion or the extended date, as the
case may be without obtaining approval for extension as aforesaid the right of the UCDF to claim
compensation under clause 3 shall not deemed to have waived.

CLAUSE 7 : FINAL CERTIFICATE-

On completion of the work, the contractor shall sent a formal letter or registered notice to the Engineer-
In charge giving the date of completion and sending a copy of it to the officer accepting the contract on
behalf of the UCDF and shall request the engineer In-charge to give him a certificate of completion but
no such certificate shall be given nor shall the work be considered to completed until contractor shall
have removed from site on which the work be executed, all be executed, all scaffolding surplus materials
and rubbish and cleared off the dirt from all wood work, doors, window, wall, floors or other parts of
any building in upon or about which the work is to be executed or of which he may have had possession
for the purpose of the execution there of and be has filed up the pits. If the contractor shall fail to comply
with the requirement of this clause as to removal of scaffolding, surplus materials and rubbish and
cleaning off dirt and completion of the work, the engineer In-charge may at the expense of the contractor
to remove scaffolding surplus material and rubbish and dispose of the same as he thinks fit, and clean
off and fill in the pits and aforesaid, and the contractor shall forth with pay the amount of all expenses so
incur and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid except
any sum actually realized by sale thereof. On completion of work, it shall be measured by the engineer
In-charge himself or through the subordinates, whose measurement shall be binding and conclusive
against the contractor provided that if subsequent to the taking of the measurement by the subordinates
as aforesaid the engineer In-charge had reason to believe that the measurements taken by his
subordinates are not correct, the engineer In-charge shall have the power to cancel the measurements
already taken by his subordinates and acknowledge by the contract and to take measurements again after
giving reasonable notice to the contractor and such re measurements shall be binding on the contractor.
Within ten/thirty days of the receipt of the notice, engineer In-charge shall inspect the work and if there
is visibly no defect on the face of the work shall give the contractor by engineer a certificate of
completion. If the engineer In-charge finds that the work has been fully completed, it shall be mentioned
in the certificate so granted, if on the other hand it is found that the certain visible defects to be removed,
the certificate to be granted by engineer In-charge shall specifically mention the details of the visible



defects along with the estimate of the cost of removing these defects. The final certificate of completion
of work shall be given after the visible defects pointed out have been removed by the contractor.
CLAUSE 8 : Payments for work contract-No payment shall be made for work estimated to cost less
than Rs. One thousand till after the whole of work shall have been completed and certificate of
completion given. Payment on intermediate certificate to be regarded as advance. But in the case of
works estimated to cost more than rupees one thousand, the contractor shall, on submitting the bill
thereof be entitled to receive a monthly payment proportionate to the part thereof then approved and
passed by the engineer In-charge whose certificate of such approval and passing of the sum so payable
shall be final and conclusive against the contractor. But all such intermediate payments shall be regarded
as payment by way of advance against the final payment only and not a payments for works actually
done and completed and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and reconstructed or re-erected or it shall not be considered as an
admission of the due performance of the contractor or any part thereof in any respects or the occurring
of the any claim nor shall it conclude, determine or effect in any the powers of the engineer In-charge
under these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise in any other way vary or affects the contract.

The final bill shall be submitted by the contractor within one month of the date fixed for completion of
the work or of the date of the certificate of completion furnished by the engineer In-charge and payment
shall be made within three months of submission of the such bills, of the amount of the contract, plus
that of the additional items is up to Rs 2.00 lacks, and in six months if same exceeds Rs. 2.00 lacks. If
there shall be any dispute about item or items of the work than the undisputed item or items only shall be
paid within the said period of three months or six months as the case may be. The contractor shall
submit a list of the disputed items within 30 days from the disallowance there of and if he fails to so, this
claim shall be deemed to have been fully waived and absolutely extinguished.

CLAUSE 9: BILL BE SUBMITTED MONTHLY-

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer In-
charge for all work executed in the previous month and the engineer In-charge shall make or case to be
taken the requisite measurement for purpose of taking the same verified and claim as for as admissible,
adjusted if possible before the expiry of ten days from the presentation of the bill. If the contractor dose
not submit the bill within the time fixed as aforesaid the engineer In-charge may get the said work
measured up in the presence of the contractor whose counter signature to the measurements will
sufficient warrant and the engineer In-charge may prepare a bill for such shall be binding on the
contractor.

CLAUSE 10 : CONTRACTOR TO BE GIVEN A WEEK TO FILE OBJECTION TO THE
MEASUREMENTS RECORDED BY THE UCDF-

Before taking any measurement of any work as has been referred in the clause 6,7, and 8 hereof the
engineer In-charge or asubordinate deputed by him shall give reasonable notice to the contractor. If the
contactor fails to attend at the time of measurement after such notice or fails to countersign or record the
difference within a week from the date of measurement in the manner required by the engineer In-charge
then in any such event the measurement taken by the engineer In-charge by the subordinate deputed by
him as the case may be shall not withstanding the provision in clause 8 be final and binding on the
contractor and the contractor shall have no right to dispute the same.

CLAUSE 11 : BILL TO BE ON PRINTED FORMS-The contractor shall submit all bills on the
printed form to be had on application at the office of the engineer In-charge and the charge in the bills
shall be always be entered at the rate specified in the tender or in the case of any extra work ordered in
pursuance or these conditions are not mentioned or provided or in the tender, at the rates thereinafter
provided for such work.

CLAUSE 12 : WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS,
DRAWINGS, ORDERS ETC-The contractor shall execute the whole and every part of the work in the
most substantial and workmen like manner and both as regards materials and otherwise in every respect
in strict accordance with the specification. The contractor shall confirm exactly and faithfully to the



design drawings and instruction in writing relation to the work signed by the engineer and lodged in his
officer and to which the contractor shall be entitle to have access to such officer for the purpose of
inspecting during hours and contractor shall be furnished free of change one copy of the specification
and of all such designs, drawings and instruction are not included in the details. PWD specification for
buildings and roads enforced from time to time or any other printed publications on general
specifications referred to elsewhere in the contract.
CLAUSE 13 : ALTERNATIONS IN SPECIFICATIONS AND DESIGNS-
The engineer In-charge shall have power to make any alteration in omissions from additions to
substitution for, original speciation, designs and instruction that may appear to him to be necessary
during the progress of the work and contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the engineer In-charge and such alteration
omission addition or substitution , shall not invalidate the contract and any altered, additional or
substituted work which the contractor may be directed to do in the the manner above specified as art of
the work shall be carried out by the contractor on the same conditions in all respects on which he agreed
to do the main work.

The time for the completion of work shall be extended the proportion that the altered, additional or

substituted work bears to the original contract work, and the certificate of the engineer in charge shall be

conclusive as to such proportion.

Over and above this, a further period to extent on 25 percent of the time so extended may be allowed to

the contractor. The rate for such additional, altered or substituted work under this clause shall be

worked out in accordance with the following provisions in their respective order.

1) If the rates for the additional, altered or substituted work are specified in the contact for the work
the contractor is bound to carry out the additional, altered or substituted work at the same rates as
are specified in the contract for the work.

i) If the altered, additional or substituted work include any work for which no rates are specified in
the contract for the work or can be derived from the similar class of work in the contract then
such work shall be carried out at the rates entered in the schedule of rates minus/plus percentage
which the total tendered amount bears the estimated cost of the entire work put to tender.

iii) If the rates for the additional altered or substituted work are not specifically provided in the
contractor the work the rates will be derived from the rates for class of work as are specified in
the contract for work.

iv) If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub- clause (i) to (iii) above, then the rates for such work shall be worked out on the
basis of the PWD schedule of rates of the District specified above minus/plus the percentage
which the total tendered amount bears to the estimated cost of the entire work put to tender
provided always than if the rate for a particular part or parts of the item is not the schedule of
rates, the rate for such part or parts will be determined by the officer accepting the contract on
behalf of UCDF on the basis of prevailing market rates when the work was done.

V) If the rate for the altered, additional of substituted work can be determined in the manner
specified in sub-clause (i) to (iv) above the contractor shall within 7 days of the date of receipt of
the order to carry out the work inform the officer accepting the contract on behalf of the UCDF
of the rate which it is his intention to charge for such class of work supported by analysis of the
rates claimed and the officer next higher to the engineer In-charge shall determine the rates or
rates on the basis of the prevailing market tastes and pay the contractor accordingly. However
the officer accepting the contract on behalf of the UCDF by the notice in writing will be at
liberty cancel his order to arry out such class of work and arrange to carry out in such manner as
may consider advisable. But under no circumstances the contractor shall suspend work on the
plea of non settlement of rates of items, failing under the clause.

The rates under sub-clause (i), (ii) and (iii) shall be worked out by the officer accepting the contract on

behalf of the UCDF.



CLAUSE 14 : NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK
TO BE CARRIED OUT -If at any time the commencement of the work the UCDF shall for reasons,
whatsoever, not require the whole there of as specified in the tender to be carried out, the engineer in
charge shall give notice in writing of the fact the contractor who shall have no claim to any payment or
compensation whatsoever on account of any profit or advantage which might have derived from the
execution of the work in full. But which he did not derive consequences of the full amount of the work
not having been carried out, neither shall have any claim for compensation by reason of any alterations
have been made in the original specifications, drawings, designs and instructions which shall involve
any curtailment of the work as originally completed nor shall have any claim to compensation by reason
of his having purchased or procured materials with a view to the execution of the work or the
performance of the contract. But the engineer in charge shall have the option either to take over the
materials at site, if of approved quality and not in excess of the requirement of the work and to pay to
contractor the actual cost thereof the amount of which cost a certificate by the engineer in charge shall
be binding on the contractor. In the event of this option not being exercised the contractor may submit to
the engineer in charge within one month of date of the order closing down work a detailed statement of
the loss that be estimates he will sustain by removing selling or otherwise disposing of the materials, the
estimate will be forwarded the Dy. General Manager (Engineering) UCDF who will decide what sum, if
any, should as a matter of grace be paid to the contractor to compensate him, for the loss suffered by him
and the decision of Managing Director, UCDF shall be final and binding on the contractor.

CLAUSE 15 : ACTION AND COMPENSATION PAYBLE IN CASE OF BAD WORK-

If it shall appear to the engineer in charge or his subordinate in charge of the work, that any work has
been executed with unsound, imperfect or unskillful workmanship or with materials of any inferior
description provided by him for execution of the work which are unsound or of a quality inferior to the
contractor for or otherwise not in accordance with contract the contractor shall, on demand in writing
from the engineer in charge specifying the work material or articles complained of notwithstanding that
same may have been inadvertently passed, certified and paid forthwith rectify or remove and reconstruct
the work so specified in whole or in part as the case may require of as the case may be, remove the
materials so specified and provide other proper and suitable materials or articles at his own proper
charge and cost and in event of his failing to doo so within a period to be specified by the engineer in
charge in his demand aforesaid then the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the estimate for every day not exceeding ten days, while his failure to do so
shall continue, and in the case of any such failure the engineer in charge may rectify or remove and re-
executed the work or remove and replace with others the materials or articles complained of, as the case
may be, at the risk and expenses in all respects of the contractor.

CLAUSE 16 : ACCEPTANCE OF WORK AND CAUSING TECHNICAL EXAMINATION OF
WORK-UCDF shall have right to accept at reduced rates, substandard or defective work, and to cause
on audit and technical examination of the work and the works and the running and final bills of the
contractor including all supporting vouchers, abstracts etc, to be made before or after the payment of the
final bills and if as a result of such acceptance of substandard or defective work on audit and technical
examination any sum is found to have been done by him under the contract but found not to have been
actually executed the contractor shall be liable to refund the amount of the over payment and it shall be
awful for UCDF to recover the legally permissible, and it is found that the contractor was paid less than
that what was due to him under the contract in respect of any work executed by him under it. The
amount of such under payment may be duly paid by UCDF to contractor, provided that the sub-standard
or defective work accepted is not considered to be seriously defective by the engineer in charge and the
rate of the work so accepted is suitably reduced by him compensate the UCDF and such reduction is
bindings on the contractor.

CLAUSE 17 : WORK TO BE OPEN IN INSPECTION CONTRACTOR OR RESPONSIBLE
AGENT TO BE PRESENT-



All work under or in course of execution or executed in pursuance of the contract shall at shall at time be
open to the inspection and supervision of the engineer in charge; and his subordinates and the contractor
shall at all times during the usual working hours and at all other time at which reasonable notice of
intention of the engineer in charge or his subordinate to visit works shall have given to contractor either
himself be present to receive orders and instructions or have a responsible agent duly accredited in
writing present for that purpose. Orders given to the contractor’s agent shall be considered to have the
same force as if they had been given to the himself.

The contractor shall be given not less than five days notice in writing by the engineer in charge or his
subordinates in charge of the work before covering up or otherwise placing beyond the reach of
measurement and work in order that the same may be measured and correct dimension thereof be taken
before the same is so covered up or planed beyond the reach of measurement and shall not cover up or
place beyond the reach measurement any work without the consent in writing of the engineer in charge
or his subordinate in charge of the work and if any work shall be covered up or placed beyond the reach
of measurement without such notice have given or consent obtained the same shall be uncovered at the
contractor’s expense or in default thereof no payment of allowance shall be made for such work or the
materials with such the same was executed.

CLAUSE 18 : CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTION
FOR TWELVE MONTH AFTER CERTIFICATE-

If the contractor or his working people shall break deface, injure or destroy any part of a building on or
in which they may be working or any building, road, fence or grass land e premises on which the work
or any part or damage shall happen to the work while is process from any cause whatsoever, or any
defect, shrinkage or other faults appear in it within twelve months after a certificate of final or
otherwise of its completion shall have been given by the engineer in charge as aforesaid, the contractor
shall make the same good at his own expense or in default, the engineer in charge may cause the same
(of which the certificate of the engineer in charge shall be final) from any sums that may then or at any
time thereafter, become due to the contractor of from his security deposit, or the proceeds of sale there
of or sufficient portion thereof in any other manner, legally permissible.

CLAUSE 19 : CONTRACTOR TO SUPPLY LADDERS SCAFFOLDING ETC-

The contractor shall supply at his own cost all materials (except such special materials, if any, in
accordance with the contract be supplied from the engineer in charge stores) plant & tools, appliance,
implements, ladders cordage, tackle, scaffolding and temporary work requisite for the proper execution
of the work, whether original, altered or substituted and whether included in the specification or other
documents forming parts of the contract or referred to in those conditions or not, which may be
necessary for the purpose of satisfying or complying with the requirements of the engineer in charge to
any matter as to which under these conditions he is entitled tube satisfied or which he is entitle to
require, together with carriage therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and material necessary for the purpose of setting
out works& counting weighing and assisting in the measurements of examination any time from time to
time of the work or materials failing his so doing the same may be provided by the engineer in charge at
the expense same may be provided by the engineer in charge at the expense of the contract cot and the
expenses may be deducted from any money due to the contractor under the contract of from his security
deposit or the proceeds of sale there of or sufficient portion thereof. The contractor shall also provide all
necessary fencing and light required to ported the pupils from accident and shall be bound to bear the
expenses of defense of every suit action or other proceeding at law that may be brought by any person
for injury sustained owing to the neglect of the above precautions, and to pay any damages and cost
which may be awarded in any such suitable action or proceeding to any such person or which may with
the consent of the contractor be paid to compromise any such persons. If any equipment issued
departmentally rent will be recovered from the contractor’s bills at current rates fixed by the UCDF the
terms of such issue to be ascertained by contractor from the engineer in charge in writing in advance.
CLAUSE 20 : WORK NOT BE SUBLET-The contractor shall not assign or sublet without the
written approval of the officer accepting the contract on behalf of the UCDF and if the contractor shall



assign or sublet his contract, or attempt to does or become insolvent commence any insolvency

proceedings or make any composition with his creditors attempt to do so, or if any bribe, gratuity gift,
loan prerequisite rewarded or advantage pecuniary or otherwise shall either or indirectly, be given
promised or offered by the contractor or any his servants or agents, to any public officer or person in the
employ of UCDF in any way relating to his office or employment person shall become in any way
directly or indirectly interested in the contractor, the officer accepting the contract on behalf of the

UCDF thereupon by notice in writing rescind the work to the contractor and the security deposit by the
contractor against the contract shall thereupon stand forfeited and be absolutely at the disposal of UCDF
and the same consequence shall due as if the contract had been rescinded under clause (3) here of, and in
addition the contract shall not be entitled to recover, or be paid for any work there to for actually,
performed under the contract.

CLAUSE 21 :The contractor shall not for the execution of the work employ any labor under 14 years
of age and within limits of any cantonment, any female laborer. For every each of this conveyance the
contractor shall be liable to pay by way of liquidated damages such sum not exceeding fatty rupees as
the engineer in charge may fix and the engineer in charge recover such sum by deduction from any
sums which may be due, or may at any time there after become due to the contractor.

CLAUSE 22 :contractor shall pay to his laborers a fair wages and shall supply every laborer employed
by him with a wage card on which the rate of wages, the attendance and payments will be entered.

(&) The contractor before the commences work paste in conspicuous place of the work a notice given
the rates of wages which shall not be less then than the minimum wages applicable and where on
minimum wages are applicable the wages will be such as may be carried as fair wages by the
engineer in charge and shall send a copy of the notice to the engineer in charge.

CLAUSE 23 :The contractor shall be bound by all statutory provisions with regard to the period for

which wages shall be paid and deduction from wages.

CLAUSE 24 :The contractor shall Comply with all labors law as applicable at the site of the work.

CLAUSE 25 :In respect of all labor directly or indirectly employed in the works for the performance of
the contractor’s part of this agreement the contractor shall comply with or causes to be complied by the
UCDF from time to time for the protection of health and sanitary arrangements for workers employed by
the Federation and its contractors.

CLAUSE 26 : Leave and pay during leave of all labor employed by the contractor-

Leave and pay during leave of all labor (Male and Female) employed by the contractor shall be
registered, governed and allowed by the contractor strictly as per the labor rules/act prevailing in
Uttarakhand state or any other act/rule passed by the Uttarakhand Government for the welfare of the
labors engaged in construction works.

In the event of the contractor committing a default or breach of any of the provisions of labor rules or
the UCDF directions to contractors for the protection of health and sanitary arrangements for the
workers furnishing any information or submit correct, of filing any statement under the provision of the
above direction which is materially incorrect, the contractor shall without prejudice to any other liability
pay to UCDF a sum not exceeding Rs. 100.00 for every default or breach and in the event of the
contractor defaulting continuously in this respect, the penalty may be enhanced to Rs. 500.00 per day of
default subject maximum to 5 percent of the estimated cost of the work out up to tender, order of the
engineer in charge shall be final and binding on the parties. If it appear to the engineer in charge that the
contractor is not properly observing and complying with the said directions for the protection of health
and sanitary arrangements work people employed by the contractor there in referred at said direction, the
engineer in charge shall have power give notice writing to the contractor requiring that the said direction
to complied with and amenities prescribed there in be provided to the work people within a reasonable
time to be specified in the notice. If the contractor shall fail within the period specified in the notice to
comply with and observe the said direction and to provide the amenities to the work people as
aforesaid; the engineer in charge shall have the power to provide amentias here in before mentioned as
the cost of the contractor. The contractor shall arrest, make and maintain at his expense and approved
standard all necessary huts and sanitary arrangements required for work and if the same shall not have



been erected or contracted according to the approved standards the engineer in charge shall have power
to give notice in writing to the contractor requiring that the said buts and sanitary arrangements be
remodeled and or reconstructed according to approved standards and if the contractor shall fair to
remodel or reconstruct such huts and sanitary arrangement according to the approved standards within
the period specified in the notice the engineer in charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standard at the cost of the contractor.
CLAUSE 27 :The contractor shall at his own cost his labor with a sufficient number of huts (hereinafter
referred to as the camp) of the following specifications on a suitable plot or land to be approved by the
engineer in charge.
e a) The minimum height of each hut above level shall be 7 feet and the floor area to be provided will
be at the rate of 30 sq. feet for each member of the worker’s family staying with the labor.
b) The contractor shall in addition construct suitable cooking places having a minimum of a 6°x5’ feet
adjacent to the hut for each family.
c) The contractor shall in addition construct temporary latrines and urinals for the use of the laborers
each on the scale of not less than four per each one hundred of the total strength separate latrines and
urinals being provided for women.
d) The contractor shall construct sufficient number of bathing and washing places, one unit for every 25
persons residing in the camp. These bathing and washing places shall be suitably screened.
e) All the huts shall have walls of sun dried or burnt bricks laid in mud mortar or other suitable local
materials as may be approved by the engineer in charge in the case of sun dried bricks the walls should
be plastered with mud gory on both sides.
f) The contractor shall provide adequate supply of water for the use of his labors at site.
g) The contractor shall make necessary arrangements for the disposal of excreta from the latrines and
drainage of water.
CLAUSE 28 : Change in constitution of the firm-In the case a tender by partners, any change in the
Constitution of the firm shall be forthwith notified by contractor to the engineer in charge for his
information.
CLAUSE 29:- Works to be under direction of engineer in charge- All works to be executed
under the contract shall be executed under the direction and subject to the approval in all respects of the
engineer in charge for the time being, who shall be entitled at; What point or and what manner they are
to be commenced and from time to time carried on.
CLAUSE 30:-
(a)If the considered any work demand of him to be outside the requirement of contract, , or considers
any record or ruling of the engineer in charge or of his subordinates to be unfair, he shall immediately
upon such work being demand or such record or ruling being made, ask writing for written instruction or
decision,. Where upon he shall proceed without delay to perform the work or confirm to the procedure
or ruling, and within twenty days after the receipt of the written instructions or decision he shall file a
written protest with the engineer in charge stating clearly in detail the basis of his objections. Except for
such protests or objections as are made on records ruling instructions or decision of the engineer in
charge be final conclusive instruction and/or decision of the engineer in charge contained in letters
transmitting, drawings to the contractor shall be considered as written instructions subject to protest or
objection as wherein provided.
(b) If the contractor is dissatisfied with final decision of the engineer in charge to pursuant of clause, the
Contractor may within twenty-eight days after receiving notice of such decision, give notice in writing
reporting that the matter be submitted to arbitration and furnishing detailed particulars of the dispute or
difference specifying clearly the point of the contractor fails to give such notice within the period of
twenty days as stipulated above the decision of the engineer in charge shall be conclusive and binding
on the contractor.
CLAUSE 32:-ACTION WHERE NO SPECIFICATION IS GIVEN- In the case of any class of work
for which these is no specification in the contract such work shall be carried out in accordance with the
detailed PWD specification and in the event of there being no detailed speciation for shames, the work



shall be carried out in all respects in accordance with the instructions and requirements of the engineer
in charge.
CLAUSE 33:- WHETHER APPLIED TO NET OR GROSS AMOUNT OF BILLS-

In every case in which by virtue of the provisions of mentioned section /sub-section or the
prevailing workman compensation Act Uttarakhand, UCDF is obliged to pay compensation to a
workman employed by the contractor or any sub-contractor from him in the execution of the said work,
UCDF will recover from the contractor the amount of the compensation so paid and without prejudice to
the rights of UCDF under mentioned section/sub section of the said Act UCDF shall be at liberty to
recover to such amount any part thereof by deducting it either from the security deposited by the
contractor to his credit under mentioned clause of these condition or from any other sum due to UCDF
from the these conditions or from any other sum due to UCDF from the contractor whether under this
contractor or otherwise. UCDF shall not be bound in contest any claim made against it under section/sub
section of the said Act except on the written request of the contractor and upon his given to UCDF
full security for all costs for which UCDF might become liable in consequence of contesting the claim.

s/d
Contractor’s Signature Dy. General Manager(Engg.)
Name and Address UCDF, Mangal Parao, Haldwani



NAME OF WORK: Construction of Bhusa Godown at Khutiyakhal

(dhari),district-Nainital.

S.N

ITEM

QTY

UNIT

Rates(in
digits)

Rates(In
words)

AMOUNT

Excavation in all kinds of soil by
mechanical means/ manual means
over areas (exceeding 30 cm in depth,
1.5 m in width as well as 10 sgm on
plain) including disposal of excaveted
earth, lead up to 50 m and lift up to
1.5 m, disposed earth to be levelled
and neately dressed. All kinds of soil.

39.55

Cum.

Filling available excavated earth
(excluding rock) in trenches, sides of
foundations etc. in layers not
exceeding 20cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50
m and lift upto 1.5 m.

39.55

Cum.

Supplying and filling in plinth with
Jamuna sand under floors
including, watering, ramming
consolidating and dressing complete.

25.06

Cum.

Diluting and injecting chemical emulsion
(Chlorpyriphos/Lindane E.C. 20% with
1% concentration), at the rate of one litre
per hole at 300 mm c/c to all the
horizontal and vertical surfaces of the
excavations made for the foundation of
the building, soil under floors, apron,
back fill material and along all the faces
of the walls for PRE-
CONSTRUCTIONAL anti-termite
treatment (including the cost of chemical
emulsion) as per 1S:6313 Part-Il. Plinth
area of Building shall be measured for
Payment.

41.77

Sgm.

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
level : 1:4:8 (1 Cement : 4 coarse sand
: 8 graded stone aggregate 40 mm
nominal size).

9.00

Cum.




Providing and laying in position
specified grade of reinforced cement
concrete excluding the cost of
centring, shuttering, finishing and
reinforcement - All work upto plinth
levell:1.5:3 (1 cement : 1.5 coarse
sand : 3 graded stone aggregate 20
mm nominal size)

5.10

Cum.

Reinforced cement concrete work in
walls (any thickness), including
attached pilasters, buttresses, plinth
and string courses, fillets, columns,
pillars, piers,abutments, posts and
struts etc. upto floor five level
excluding cost of centring, shuttering,
finishing and reinforcement 1:1.5:3
(1 cement : 1.5 coarse sand : 3
graded stone aggregate 20 mm
nominal size)

4.99

Cum.

8(i)

Centring and shuttering including
strutting,ropping etc. and removal of
form for Centring and shuttering
including strutting,ropping etc. and
removal of form for foundations,
footings, bases of columns, etc. for
mass concrete.

12.60

Sgm.

(i)

Lintels, beams, plinth beams, girders,
bressumers and cantilevers.

37.37

Sgm.

(iii)

Columns, Pillars, Piers, Abutments,
Posts and Struts

39.01

Sgm.

(iv)

Suspended floors, roofs, landings,
balconies and access
platform

2.10

Sgm.

Reinforcement for R.C.C. work
including Straightening, cutting,
bending, placing in position and
binding all complete. Thermo-
Mechanically Treated bars.

25.91

QTL

10

Brick Work Brick work with F.P.S.
bricks of class designation 75 in
foundation and plinth in Cement
mortar 1:6 (1 cement : 6 coarse sand)

15.21

Cum.

11

Brick work with F.P.S. bricks of class
designation 75 in superstructure above
plinth level upto floor V level in all
shapes and sizes in Cement mortar
1:6 (1 cement : 6 coarse sand)

21.88

Cum.




12

12 mm cement plaster of mix
1:6 (1 cement : 6 fine sand)

101.21

Sgm.

13

15 mm cement plaster on rough side
of single or half brick wall of mix
1: 6 (1 cement: 6 fine sand)

125.92

Sgm.

14

Cement concrete flooring 1:2:4 (1
cement: 2 coarse sand : 4 graded stone
aggregate) finished with a floating
coat of neat cement including cement
slurry, but excluding the cost of
nosing of steps etc. complete.40mm
thick with 20mm nominal size stone
aggregate.

55.69

Sgm.

15

Providing and fixing glass strips in
joints of terrazo/ cement metre
concrete floors. 40 mm wide and 4
mm thick.

167.07

Rmt.

16

Distempering with oil bound
washable distemper of approved
brand and manufacture to give an
even shade New work (two or more
coats) over and including priming
coat with cement primer

101.21

Sgm.

17

Finishing walls with Premium Acrylic
Smooth Exterior paint with Silicone
additives of required shade New work
(Two or more coats applied @ 1.43
Itr/ 10 sgm. over and including base
coat of water proofing cement paint
applied @ 2.20 kg/ 10 sgm).

125.92

Sgm.

18

Painting with synthetic enamel paint
of approved brand and manufacture of
required colour to give an even shade
Two or more coats on new work over
an under coat of suitable shade with
ordinary paint of approved brand and
manufacture.

10.08

Sgm

19

Steel work welded in built up
sections/ framed work, including
cutting,hoisting, fixing in position and
applying a priming coat of approved
steel primer using structural steel etc.
as required. In gratings, frames, guard
bar, ladder, railings, brackets, gates
and similar work

21.6

Kg.




20

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
level : 1:2:4 (1 Cement:2 coarse sand
:4 graded stone aggregate 40 mm
nominal size).

4.18

Cum.

21

Supplying and fixing rolling shutters
of approved make, made of required
size M.S. laths, interlocked together
through their entire length and jointed
together at the end by end locks,
mounted on specially designed pipe
shaft with brackets, side guides and
arrangements for inside and outside
locking with push and pull operation
complete, including the cost of
providing and fixing necessary 27.5
cm long wire springs
manufacturedfrom high tensile steel
wire of adequate strength conforming
to IS: 4454 -part 1 and M.S. top cover
of required thickness for rolling
shutters.80x1.25 mm M.S. laths with
1.25 mm thick top cover

9.00

Sgm.

22

providind&fixingBall bearing for
Rolling shutter including all material
, T&P etc complete.

2.00

NO




23

Supply &installation of precoated
alvanised iron profile sheets (size,
shape and pitch of corrugation as
approved by Engineer-in-charge)
0.50 mm +/- 5% total coated thickness
(TCT) thick Zinc coating 120gsm as
per IS: 277 in 240mpa steel grade,
5-7 microns epoxy primer on both
side of the sheet and polyester top
coat 15-18 microns. Sheet should
have protective guard film of 25
microns  minimum  to  avoid
scratches while transportation and
should be supplied in single length
upto 12 metre or as desired by
Engineer-in-charge. The sheet shall
be

fixed usingself drilling /self tapping
screws of size (5.5x 55mm) with
EPDM seal or with polymer coated
J or L hooks, bolts and nuts 8mm
diameter with bitumen and G.I.
limpet washers or with G.I. limpet
washers filled with white lead
complete  upto any pitch in
horizontal/ vertical or  curved
surfaces excluding the cost of
purlins, rafters and trusses and
including cutting to size and shape
wherever required.

69.60

Sgm.

24

Providing and fixing precoated
galvanised steel sheet roofing accessories
0.50 mm (+0.05 %) total coated
thickness, Zinc coating 120 grams

per sqgm as per IS: 277, in 240 mpa steel
grade, 5-7 microns epoxy

primer on both side of the sheet and
polyester top coat 15-18 microns

using self drilling/ self tapping screws
complete :

Ridges plain (500 - 600mm) metre

8.90

Rmt.

25

Forming groove of uniform size from
12*12 mm and upto 25*1 plasterd
surface as per approved pattern using
wooden battens

176.00

Rmt.

26

Providing & fixing 4.0 mm thick
glazing in window ventilator shutter
and partion etc. woth a putty as per
directed of engineer in charge.

1.08

Cum.




27

Structural steel work riveted, bolted or
welded in built up sections,

trusses and framed work, including
cutting, hoisting, fixing in position and
applying a priming coat of approved steel
primer all complete.

551.51

Kag.

28

Structural steel work in single section,
fixed with or without connecting
plate,including cutting, hoisting, fixing in
position and applying a priming

coat of approved steel primer all
complete.

556.25

Kag.

29

WGPVCMOD point wiring in pvc conduit
with modular type switch wiring for light
point/fan point/exhaust fan point/call
bell point with 1.5 sgqmmfrpvc insulated
coper conducter single core cable in
surface/recessed pvc conduit with
modular switch modular plate suitable gi
box and earthing the point with
1.5sgmm frpvc insulated coper
conducter single core cable etc. as
required.Groupe A

10

Point

30

WGPVCPP2 power plug wirinig in
pvcconduit(2*4 sq.mm wirining for
light/power plug with 2*4 sg.mm frpvc
insulated copper conducter single core
cable in surface/recessed pvc conduit
alongwith 1 no 4 sqg mm frpvc insulated
copper conducter single core cable for
loop bearthing as required

30

metre

31

WGPVCSB Circuit/sub man wiring in
pvccoduit wiring for circuit/sub man
wiring alongwith earth wire with the
following sizes of pvc insulated copper
conduter single core cable in
surface/reessedpvc conduit as
required.2*4 sgmm +1*4 sqmm earth
wire.

30

metre

32

MB s/f metal boxes of following sizes
(nominal sizes) on surface or in recsses
with suitable size of phenolic laminated
sheet cover in front including painting
etc.required.100mm*100mm*60mm
deep

each




33

ITCCFFC ITC ceilling fan with cover on fan
box installation testing and
commissioning of ceilling fan including
wiring the down rods of standard length
(upto 30 cm ) with 1.5 sgmmfrpvc
insulated copper conducter single core
cable including providing and fixing
phenolic laminated sheet cover on the
fan box etc.as required

Fan

G.Total

Note:-These rates are including GST at prevailing rates @18% And Labour Cess@1%.

Labour cess will be deducted from every bill of the contractor.

Contractor’s signature
Name &Address




